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Justification for Limited Competition

Head Creek is located in the towns of Sauqet and Cahokia in -St. Clair
County, Illinois. The creek supplies drainaqe for part of the Mississippi
River flood plain known as the American Bottoms. Durinq the past forty
years Head Creek has received industrial wastes from a vajriety of industries
includinq the Harold Waqqoner Truckinq Company, Monsanto Corporation, Midwest
Rubber Reclaiminq Company, Chemical Warfare Service Division of the U.S.
Army, Lewin Metals Company (now the Cerro Coppper Company), American Zinc
(now AMAX Zinc), LuBriqht Refinery (now a Mobil Oil Marketinq Terminal) and
Empire Disposal. A majority of these discharqes were eliminated prior to
1971 when a culvert under New Oueeny Avenue was pluqqed. These industrial
wastes are now discharqed to the Sauqet Wastewater Treatment plant.

The Illinois Environmental Protection Aqency (IEPA) became aware of this
site in May 1980 when local citizens reported that the mostly-dry creek bed
would periodically catch fire. It wasn't until late Auqust 1980, that IEPA
learned that a nearby resident's doq died of chemical burns after rolling
in the creek bed. At this point IEPA beqan testinq the soil and the qround-
water in both Dead Creek and a quarry pond adjacent and connected to the
creek. lEPA's analyses revealed qross contamination of the surficial soils
in a half mile stretch of the creek bed between New Oueeny Avenue and
Judith Lane. The creek was blocked at Judith Lane which prevented contami-
nated waters fom beinq transported downstream. Concentration of several
metals includinq barium, copper, lead, nickel, phosphorous and zinc exceeded
several thousand parts per million (ppm). Polychlorinated biphenyls (10000
ppm), dichl orobenzene (12000 ppm), xylene (540 ppm), trichl orobenzene (3700
ppm), chloronitrobenzene (240 ppm), biphenyl (9000 ppm), dichlorophenol (170
ppm), alkylbenzenes (370 ppm), naphthalenes (650 ppm), and hydrocarbons
(21000 ppm) were also identified in a few of the samples.

In September 1980, after discoverinq the extent of the surficial soil con-
tamination IEPA with the cooperation of the Illinois Department of
Transportation (IDOT) installed 7000 feet of snow fence around the creek
between New Oueeny Avenue and Judith Lane thereby limitinq public access to
the site.

In March 1982 USEPA visited the site and found the snow fence trampled down
in several spots. Morever, only one warninq siqn was visible along the
entire portion of the creek. Local residents also reported that children
frequent the creek and ride motorcycles throuqh the bottom. With the summer
months approachinq IEPA feels it is necessary to secure the site more
adequately. IDOT does not have the necessary funds to reinstall the fence.



Since school has recessed for the summer it is imperative that the contract
be finalized and work begun within the next thirty days. This will insure
that the public health of the local residents and their children will be
protected by preventing easy accessibility to the contaminated portions of
the creek. Therefore, the amount of time needed to place a contract is not
sufficient to allow for unlimited competition which normally takes 90-120
days. Soliciting the six enumerated companies who are all located near
Cahokia will significantly shorten the time between solicitation and receipt
of proposals.

The recommended contractors are listed below:

Chesley Fence Linn Fencing
New Baden, IL 305 W. Embassey
(618) 398-4445 Fairview Heights, IL

(618) 632-9081

Caseyville Fence Company East Side Fence
24 Sycamore 3418 Centreville Avenue
Caseyvil le, IL Belleville, IL
(618) 345-5366 (618) 235-7091

Granite Fence Company Metro Belleville Fence, Inc.
1746 Edison 2107 East A
Granite City, IL Belleville, IL.
(618) 877-5400 (618) 233-0176

The IEPA is familiar with all of these firms and feel they are all qualified
to .conduct the work.

Due to the emergency of this action priority handling is reguested.

Wil l iam N. Hedeman, Jr., Director
Office of Emergency & Remedial Response



Procurement Request Rationale

1) Title of Pro.iect

Installing security fencing around a portion of Dead Creek in
Cahokia, Illinois. -~

2) Period of Performance

The period of performance is 40 working days.

3) Project Officer

The project On-Scene Coordinator will be Michael O'Toole
(312-8R6-300R).

4) Background

Head Creek is located in the towns of Sauget and Cahokia in St. Clair
County, Illinois (Figure 1). The creek supplies drainage for part of
the Mississippi River flood plain known as the American Bottoms. It
starts in the town of Sauget and flows southwest through Cahokia until
it discharges into the Prairie Du Pont Floodway. The Floodway in turn
discharges to the Cahokia Chute of the Mississippi River (Figure 2).

During the past forty years Dead Creek has received industrial wastes
from a variety of industries including the Harold Waggoner Trucking
Company, Monsanto Corporation, Midwest Rubber Reclaiming Company,
Chemical Warfare Service Division of the U.S. Army, Lewin Metals Company
(now the Cerro Coppper Company), American Zinc (now AMAX Zinc), LuRright
Refinery (now a Mobil Oil Marketing Terminal) and Empire Disposal. A
majority of these discharges were eliminated prior to 1971 when a culvert
under New Oueeny Avenue was plugged. These industrial wastes are now
discharged to the Sauget Wastewater Treatment plant.



The Illinois Environmental Protection Agency ( IFPA) became aware of this
site in May 1980 when local citizens reported that the mostly-dry creek bed
would periodically catch fire. It wasn ' t until late Auqust 1980, that I ERA
learned that a nearby resident 's do.q died of chemical burns after rolling
in the creek bed. At this point IEPA began testing the soil and the ground-
water in both Dead Creek and a quarry pond adjacent and connected to the
creek. lEPA's analyses revealed gross contamination of the surficial soils
in a half mile stretch of the creek bed between New Oueeny Avenue and
Judith Lane (Figure 2). The creek was blocked at Judith Lane which pre-
vented contaminated waters fom being transported downstream. Concentration
of several metals including barium, copper, lead, nickel, phosphorous and
zinc exceeded several thousand parts per million (ppm). Polychlorinated
biphenyls (10000 ppm), dichlorobenzene (12000 ppm), xylene (540 ppm),
trichlorobenzene (3700 ppm), chloronitrobenzene (240 ppm), biphenyl (9000 ppm),
dichlorophenol (170 ppm), alkylbenzenes (370 ppm), naphthalenes (650 ppm),
and hydrocarbons (21000 ppm) were also identified in a few of the samples.

In September 1980, after discovering the extent of the surficial soil con-
tamination IEPA with the cooperation of the Illinois Department of
Transportation (IDOT) installed 7000 feet of snow fence around the creek
between New Oueeny Avenue and Judith Lane thereby limiting public access to
the site.

In March 1982 USEPA visited the site and found the snow fence trampled down
in several spots. Morever, only one warning sign was visible along the
entire portion of the creek. Organic odors were evident near Oueeny Avenue
and pools of polluted water (oil films) were found in the northern portion
of Dead Creek. Recent chemical dumping was also evident 100 feet west of
Dead Creek, 100 feet south of New Oueeny Avenue and 100 feet south of
Dead Creek on the eastern bank. Local residents also reported that children
frequent the creek and ride motorcycles through the bottom. With the summer
months approaching IEPA feels it is necessary to secure the site more
adequately. IDOT does not have the necessary funds to reinstall the fence.

5) Procurement Abstract

To install 5000 feet of chain link fence around a portion of Dead Creek
between New Oueeny Avenue and Judith Lane in the City of Cahokia, Illinois.
The fence should be erected along the same boundary as the existing snow
fence.



6) Statement of Work

Products

a) Fence - Chain link wire fabric shall be made of No. 9 qauqe
gal vanized steel wire, woven in a 2 inch mesh. Tpp and
bottom edqes shall be twisted and barbed. The fabric will
be one piece with a width of 72 inches.

b) Barbed Wire - Galvanized steel wire shall consist of two
strands of No. 12 1/2 qauqe steel wire with four point barbs
on five inch centers.

c) Posts and Bracing - Pipe line posts shall be ?" On
qalvanized steel pipe.

Corner and qate posts shall be 3" On qalvanized steel pipe.

Rracinq and top rail shall be 1 - 5/8" Of) qalvanized
steel pipe.

Rates - fine qate will be necessary. The width of the openinq
will he Ifi' with two leaves 8' wide. Rate frames shall be
1-1/2" OD qalvanized steel. The qate shall be properly braced
and trussed to prevent saqqinq, bucklinq and weavinq and shall
he covered with the same type of fabric as the fence.

Vertical end members of the qate frame shall extend one foot above
the top horizontal member and carry three strands of barbed wire.

The qate shall be furnished complete with necessary fittinqs and
hardware. Latches are to be provided for the use of padlocks.
Hinqes shall permit the qate to swinq 180 deqrees.

Execution

Preparation and Clearing

The fenced shall be installed on a sufficiently uniform prepared qrade
so the maximum qround clearance shall not exceed 3 inches.

The contractor shall remove the existinq snow fence, all loose debris and
veqatation for proper installation of the fence. The snow-fence and the
posts will be removed from the site by the IEPA. Any debris or veqatation
will be left on-site.



Concrete Footings

Waste material from the excavation shall remain on-site. Post holes shall
he thoroughly cleared of loose material.

All posts shall be set in a concrete base, which shall be six inches deeper
than the bottom end of the posts. Tops of concrete bases shall be finished
with a one inch crown from post to edqe of base which shatl be 3" above
finished grade.' Total depth of the concrete shall be 3' - 6" from crown to
bottom with 3" - 0" post embedment. The diameter of the foundation shall be
a minimum of nine inches. Concrete shall be allowed to cure a minimum of
72 hours before any further work is done on the posts.

Posts - Post tops shall be of the design required to accommodate the top
rail and barbed wire extension arms. Barbed wire extension arms shall be
securely anchored to posts and turned outward at an angle of 45 degrees.

Line and brace posts shall be set not more than 10 feet on centers in the
line of the fence.

Ten corner and gate posts will be required.

Rails and Bracings - Top rail shall be installed prior to installation of
chain-link fabric. A manufacturer's standard expansion-contraction coupler
shall be provided every inn feet or fraction thereof. Straight runs between
braced posts shall not exceed 50n feet. End clamps shall be used for
attaching top rail and braces to brace, terminal, and gate posts. Corner
clamps shall he used for attaching top rail and braces at corner posts.

Horizontal braces and adjustable diagonal bracing extending to the first
ad.iacent line post shall he provided at each corner, and gate post.

Fabric and Barbed Wire - Fabric shall be pulled taut and secured to the
top rail close to both sides of each post and at intervals of not more than
24 inches on centers and to the intermediate posts at intervals of not more
than 14 inches on corner, brace, and gate posts with stretcher bars and
stretcher-bar bands.

Three strands of barbed wire shall be installed on extension arms above the fence
posts. Each strand shall be pulled taut and securely fastened to the extension
arms in the manner recommended by the manufacturer.

Wire shall be attached to terminal, corner, brace, and gate posts with wire
stretching bands. Barbed wire on gate tops shall be furnished with the gate.



Gates - Gate leaves shall have intermediate members and diagonal truss rods
or tubular members as necessary to provide rigid construction.

Fabric shall be attached to gate frame ends by use of bolt hooks, stretcher-
bar bands, and stretcher bars or by other methods standard with the manufacturer.
Welding the fabric to the gate frame will not be permitted. The top and bottom
of the fabric shall be attached with wire ties at interval's not exceeding
14 inches on centers.

A padlock will be provided with matching chains securely attached to the gate
or gate posts.

7) Proposed Budget

a) Fence installation - $70,000

8) Reports

Oral reports by the contractor or his representative to the On-Scene
Coordinator (OSC) should take place on a weekly basis. Progress of the
work, difficulties and problems being encountered and costs incurred to
date should be discussed.

9) List of Recommended Sources

Chesley Fence Linn Fencing
New Raden, IL 305 W. Embassey
(618) 398-4445 Fairview Heights, IL

(618) 632-9081

Caseyvil le Fence Company Fast Side Fence
24 Sycamore 3418 Centreville Avenue
Caseyvi l le, IL Belleville, IL
(618) 345-5366 (618) 235-7091

Granite Fence Company Metro Belleville Fence, Inc.
1746 Edison 2107 East A
Granite City, IL Belleville, IL
(618) 877-5400 (618) 233-0176

10) Evaluation Criteria Weight

This contract will be given on the basis of cost alone, no technical
review will be necessary.

11) 1ISEPA - Furnished Services

An On-Scene Coordinator and his delegate will be available for technical
advice and on site monitoring.
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Figure I. Location of Dead Creek and efudi >* (squore)
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